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ltem 14. Conti nued.

1. The effective date as identified on the SF30 of Anendnent
No. 0005 is changed to read “20 Jan 2000".

2. CHANGES TO SECTI ON H SPECI AL CONTRACT REQUI REMENTS

Section H - Replace Section Hwith the attached Section H.

3. ADDI TI ON TO SECTI ON J LI ST OF ATTACHMVENTS

Section J — Table of Contents — Replace the Section J Table of
Contents with the attached Section J Table of Contents.

Section J — Appendix G — Insert the attached Section J — Appendi X
G Exanpl es of Enbedded Syst nes.

END OF AMENDMENT

DACWG63-00-R-0002 PAGE 2 AMENDMENT NO. 0006



SECTION H

SPECI AL CONTRACT REQUI REMENTS

H. I 52. 0001- 4046b APPROVAL FOR PUBLI C RELEASE OF | NFORVATI ON

The contractor shall coordinate with the Ft. Worth District for rel ease
of information to the public. This clause has three topics: Media
Rel ations, Printed Materials, and Acknow edgnent of Sponsorship.

1.0 MEDI A RELATI ONS:

Upon approval by INS Public Information Ofice, the contractor nay be
permtted to speak to news nedia representatives in accordance with his
firms public relations policies and in conjunction with applicable
Departnent of Justice/lmmgration and Naturalization Services (D0J/INS)/
Arny/ Corps of Engineers guidelines on release of information related to
the specific program for which the contract was awarded. The contractor
is required to informthe Ft. Wrth District of significant nmedia
contacts. The contractor is encouraged to coordinate directly with the Ft
Worth District’s Public Affairs Ofice, as necessary, when the nedia call
is being responded to; however, this shall not preclude the contractor
fromresponding to nedia requests in a tinely manner. The contractor is
required to notify the Ft. Worth District in advance, to the extent

possi bl e, when he refers a reporter to the Corps. The contractor shall
only respond to inquires that directly fall within his domain; he shall
not speak for DQJ/INS, the Arny, or the Corps.

2.0 PRI NTED MATERI ALS:

The contractor shall obtain approval fromINS and the Ft. Worth District
prior to the dissemination of any briefings or speeches, news rel eases,
articles, fact sheets, advertisenments or any other informational
materials intended for public release that are the result of work
performed or to be performed under this contract. This review is intended
to ensure that public release of naterial does not violate DQJ/INS or
Arny policy. The contractor shall strive to provide five working days
for such approvals. This naterial shall be subnmitted to the US Arny

Engi neer District, Ft. Wrth, ATTN. Public Affairs O fice, 819 Tayl or
Street, Fort Worth, Texas 76102, with a copy furnished to the contracting
officer. This paragraph’s requirements are not applicable to approved
channel s or rel ationships between the contractor and consultants,
subcontractors or other governnent contractors.

3.0 ACKNOW.EDGVENT OF SPONSORSHI P:

Wth regard to the rel ease of information, and specifically “printed
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materials,” the contractor agrees that materials shall include a
statement to the effect that the material depicted was or is sponsored by
the Ft. Worth District of the U S. Arny Corps of Engineers. The
contractor further agrees to include this sponsorship clause in
subcontracts awarded as a result of this contract.

Not hing in the foregoing section on public release of infornation shall
af fect conpliance with the clause 52.0204-0002 of this contract entitled

“Security Requirenments.” located in Section I.
H. 2 52. 0200- 4058b LI M TATI ON OF COST/ LI M TATI ON OF FUNDS
NOTI FI CATI ON

1.0 Contract clause 52.232-20, Limtation of Cost or 52.232-22,
Limtation of Funds, located in Section |, apply to each task order
issued. This notification does not apply to work rel eases issued by the
Admi ni strative Contracting O ficer (ACO on site.

2.0 The contractor is required to give the notice(s) contenplated by the

Limtation of Cost/Limtation of Funds clauses separately, i.e., with
respect to each task order issued by the Fort Worth District, Fort Worth
Texas.

H. 3 52.200- 406l b RESPONSI BI LI TY FOR PHYSI CAL SECURI TY:

The Contractor shall submt his proposed neans of providing project
security as defined hereinafter.

1.0 For the purpose of this clause, the term “physical security” is
defined as that part of security concerned with the physical neasures
desi gned to safeguard personnel, to prevent unauthorized access to
equi prent, facilities, materials and docunents, and to safeguard them
agai nst espi onage, sabotage, damamge, and theft.

2.0 The Contractor shall be responsible for physical security of al
materials, supplies, and equi pnent of every description, including
property which may be Governnent-furni shed or owned, and all work
performed, and al so of areas occupied jointly by the Contractor and the
Government. The Contractor agrees to furnish to the Contracting Oficer
just prior to physical conpletion of all work under this contract, a
consolidated inventory of all excess supplies, materials and equi pnent
for use under the terms of this contract.

3.0 The continued enpl oynent of any person in connection with this
contract, or any subcontract thereunder whose conduct is determined to
be prejudicial to the interests of DOJ/INS or the Corps of Engineers
shall be term nated and that person shall be imediately renoved from
the work upon request of the Contracting Officer. Conpliance with the
foregoi ng provisions of this paragraph by subcontractors shall be the
responsi bility of the Contractor.

4.0 The contract price herein includes an amount sufficient to cover
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reasonabl e security measures based on local conditions. These neasures
shal |l be subject to approval by the Contracting O ficer.

5.0 The Contracting Oficer reserves the right at all times to issue
instructions pertaining to the Contractor’s jurisdiction and general
conduct of guard forces including the extent if any, to which the
Contracting Oficer will desire the Contractor to initiate and naintain
such liaison with other |aw enforcenent agencies, and shall have the
right to exam ne procedures, nethods, records and facilities utilized by
the Contractor in conplying with the requirenents of the Contracting
Oficer.

6.0 Examination of the Contractor’s security methods, records, and
facilities shall not be pernmitted by any person, agency or sources
outside the Contractor’s organi zation other than the Contracting O ficer,
wi thout the prior and express consent of the Contracting O ficer.

H 4 52.0200-4135d 1D Q

1.0 The contractor shall conplete all task orders issued during the
effective period of this contract, within the time specified in each task
order.

2.0 Odering Procedures.

2.1 As the needs of the Government are determnined, the Contracting
Oficer (CO or his authorized representative will notify the Contractor
of an existing requirenment through the issuance of a task order. If a
new requirenent is received fromDQJ/INS, the contractor shall submt a
rough order of nmagnitude (ROV) estimate to the Administrative
Contracting Officer (ACO on site, with a copy furnished to the CO The
contractor shall submt their proposal, for acconplishing the new
requirement to the COat the Ft. Wrth District.

2.2 The proposal is a basis for negotiation of the estimted costs
and fees, or negotiation of the costs, depending on what contractual
type of task order is issued. The proposal shall provide a detailed

breakdown of all itens and associated costs anticipated during execution
of the Task Order. The proposal shall provide the follow ng breakout of
costs:

- Direct Costs

- Overhead, General and Administrative Costs

- Material costs (furnish a detail ed breakdown)
- Other Labor Rel ated Costs

- Facilities capital cost of nopney

- Oher Direct Costs and Fees (if applicable).

2.3 The tinme set for the receipt of proposal for each Task Order
will be identified in each Request for Proposal letter.

2.4 The COwi Il issue task orders using a DD Form 1155. Each task
order will include the following information as a m ni num

2.4.1 Date of task order.

2.4.2 Contract nunber and task order nunber.
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2.4.3 Task order estinmated cost and fees if a cost
rei nbursement task order or total costs if firmfixed price, as
appropri ate.

2.4.4 Task order requirenents.

2.4.5 Accounting and appropriation data.

2.4.7 Any other pertinent information.

2.5 The Contracting Oficer may at any time, prior to award of the
task order, deternmine that it is not in the best interest of the
government to issue said order to the Contractor. No liability (except
for the mninmum anount identified in Section B of this contract) will
accrue to the Government w thout issuance of a task order.

3.0 Oder Limtation.

The Contractor is obligated to provide any required service, issued as a
task order, under the basic contract and all option periods of the
contract.

4.0 Required Plans and Subm ssi ons

I mredi ately following definitization and award of this contract, the
contractor shall devel op and provide to the Government, for approval, a
Quality Control Plan, Safety Plan, Operational Security Plan and a
Subcontracting Plan, in accordance with the Federal Acquisition

Regul ati ons and the Defense Federal Acquisition Regul ations.

5.0 FAR Part 31, Contract Cost Principles and Procedures

Contract O ause 52.216-0007, Allowabl e Cost and Paynent, allows payment
to the contractor in anmpbunts deternmined to be allowable by the
Contracting O ficer in accordance with Subpart 31.2 of the Federal
Acquisition Regulation in effect on the date of this contract and the
terms of this contract.

H 5 52.0200-4830c AWARD AND BASE FEE PROCEDURES

1.0 GENERAL | NFORMATI ON

1.1 Base Fees are established on percentage of estinmated cost and
payabl e upon presentation of approved invoice. Award Fee is based on a
determ nation by the Award Fee Determining Oficial (AFDO to award a
percentage of an Award Fee Pool established on a percentage of estimated
cost during a specific period of tine. An Award Fee Determ ning Plan
(AFDP) will be issued to the contractor within one (1) cal endar nonth
after the contract is awarded. This plan will outline in detail schedul es
and criteria for inplementing this provision of the contract. THE
FOLLON NG | S PROVI DED AS GENERAL | NFORMATI ON ONLY AND |'S CONTI NGENT UPON
APPROVAL OF THE AFDP.

1.2 The paynent of any award fee is contingent upon earning a
performance rating above 70 points. It is the desire of the Ft. Wrth
District, US. Arny Corps of Engineers to obtain the highest quality
performance by providing the contractor with an incentive for such
performance. The Award Fee provisions are structured accordingly. Award
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fee determination will be nade following the first three nonth period
after contract award and quarterly thereafter for the remai nder of the
contract.

1.3 The Contractor’s perfornmance is eval uated/ nonitored by a
Per f ormance Eval uation (PE) team which includes but is not limted to
field Admi nistrative Contracting Oficers (ACOs) and the INS Oficer in
Charge. The PE teanis evaluations are submitted to the Award Fee
Eval uation Board (AFEB) nenbers, conposed but not linmted to the Ft.
Wrth District and DQJ/INS. The AFEB eval uates the contractor’s
performance and the Chairman of the AFEB subnmits the findings to the
Award Fee Deternmining Oficial (AFDO, the Commander of Sout hwestern
Division, U.S. Arny Corps of Engineers. The AFDO may accept the AFEB
findings or award a fee as he determnes. Notice is sent to the
Contractor of the official findings and invoicing for Award Fees may then
occur.

2.0 AWARD FEE:

2.1 PERFORMANCE EVALUATI ON: The AFEB will performthe eval uation of
the Contractor’'s efforts inmmediately foll ow ng each three nonth
eval uati on period by:

2.1.1 Reviewi ng the Contractor’s performance as neasured agai nst
the award fee evaluation criteria.

2.1.2 Reviewing the Contractor’s witten docunentation or oral
presentati on describing their performance for the period.

2.2 AWARD STRUCTURE: The Contractor’s performance is evaluated for
the three nmonth period. The Performance Award Fee Eval uation Plan
factors are listed in paragraph 3 bel ow

2.3 DI SPUTES: The decision of the Award Fee Determining Oficial
(APDO) on the amount of award fee is final and is not subject to the
contract clause 52.233-0001 entitled “Di sputes” located in Section I.

2.4 PAYMENT OF AWARD FEE: Paynent of any Award Fee to the
Contractor, as determ ned by the AFDO, is not subject to the contract
clause 52.232-0002 entitled "Linitation of Funds” |ocated in Section I|.
3.0 PERFORVANCE AWARD FEE EVALUATI ON PLAN. The fol |l owi ng procedures
apply in determ ning and awardi ng award fee for performance during each

eval uation period.

3.1 Appraisal of Contractor’s performance in the area of plan
devel oprment and/ or executi on:

3.1.1 Delivered required products, facilities, and services
within the prescribed time constraints.

3.1.2 Effective and efficient use of resources in acconplishing
work assignments in a tinely fashion.

3.1.3 Effecti veness of operational and technical support for the
contract.

3.1.4 Effecti veness of docunentation, procedures, records, and
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reporting on activities.

3.1.5 Effective application of initiative and ingenuity in the
solution of technical problens.

3.1.6 Conpliance with established security procedures.

3.2 Appraisal of Contractor’s performance in the area of nmanagenent
systens and executed services as follows:

3.2.1 Responsiveness and flexibility in processing work tasks
and changes thereto.

3.2.2 Effective task operation and nanagenent practices in
support of the contract.

3.2.3 Effective and efficient use of resources (noney,
mat eri als, and manpower) dedicated to the contract.

3.2.4 Effective problemidentification analysis and resol ution
displaying initiative and innovati on.

3.2.5 Quality of reports and data (tinely, conplete, and
accurate).

3.3 Appraisal of Contractor’s performance will conformto the
followi ng | evel of performance rating scale:

LEVEL OF PERFORVANCE RATI NG NUMERI CAL  RANK

1. ABOVE AVERAGE 71-100

Performance i s above average in nost respects and approaching the
best that could be performed by the Contractor. Geatly exceeds an
average performance | evel. Areas of deficiency are very few and
relatively uninportant.

2. AVERACE 61-70

Contractor has met contract requirements in a fully satisfactory
manner. Performance is better than mnimumrequired performance. Areas of
deficiency are nore than offset by areas of good performance.

3. BELOW AVERAGE 0-60

Contractor’s performance is unacceptable, is |less than the m ninmm
required level to neet needs and is unsatisfactory in nost respects.
(Nonconpl i ance with contract requirenents and general |y substandard
performance nmay lead to representations to the Contractor that failure
to correct conditions can warrant consideration of contract termnation
for default).

3.4 At the close of the evaluation period, the AFEB will review the
contractors general performance.

3.5 The AFEB may neet after conpletion of each eval uation period. A
narrative report incorporating the Board s analysis of the Contractor’s
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performance, a conposite quantitative evaluation using the criteria set
forth, and a recommended award fee percentage will be conpleted and
forwarded to the FDO for his decision within thirty (30) cal endar days
after the end of the evaluation period.

3.6 The contractor is notified of the award fee earned within sixty
(60) days after the end of the evaluation period.

3.7 The Ft. Worth District will not carry-over unearned award fee to
a subsequent eval uati on peri od.

3.8 The maxi mum percentage of award fee pool available for
eval uation for each eval uated performance period is twenty-five per cent

(259 .
4.0 PERFORVANCE EVALUATI ON CRI TERI A

4.1 FUNDS MANAGEMENT/ COST CONTROL.
Above Average 71-100

Al projections are net. Itens inpacting on cost are identified in a
tinmely manner and controls are present to ensure corrective action.
Contractor identifies and resolves funding/cost problens independently,
within avail abl e resources and before any programinmpact occurs.

Excel | ent know edge of status of all service tasks vis-a-vis progranmed
costs. Techni ques and nethods are established and used to ensure highest
efficiency with respect to |loading of effort. No shortage or surplus of
manpower is prevalent. Cost system established and used to track and
report costs. Possesses detailed know edge of all costs at all tines.
Continuing efforts are nade to reduce costs with a hi gh degree of
success. Costs versus technical effort are well planned and denonstrate
an awareness of the status of individual tasks as well as overall
program Systemis established and used to predict cost performance. No
program probl ens occurred due to unanticipated cost performance. The
Contractor recogni zes when a significant cost will occur in neeting
requi renents or cost savings can be realized by reducing requirenents.
Notifies the Ft. Worth District so a tradeoff of requirenents versus cost
can be negotiated by the Ft. Worth District contract administration

of fice.

Average 61-70

Some minor but no critical cost control problens. Services met within
avai |l abl e funding. Cost control problenms are corrected as soon as they
arise, preventing any serious programinpacts. Mintains some expenditure
visibility. Man |l oads effort but does not mamintain efficient |evel of
manpower. Sone shortage & surpluses occur which cause m nor cost/schedul e
probl ens. Has a systemfor tracking and reporting charges in sufficient
detail to allow for conplete cost status tracking. Efforts are nmade to
reduce charges with some success. Contractor works out problens

i ndependently w thin avail abl e resources. Independently reviews on a
regul ar basis the cost performance of the programwi th a view toward

hi ghl i ghting potential problens to the Fort Worth District contract
administration office in sufficient time to prevent a cost problem
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Bel ow Average 0-60

Funds managenent and cost control efforts are fragnmented, with no tinely
establishnent of priorities. Significant del ays experienced due to poor
planning in the cost control area. Funds managenent problens arise and
get out of control before they are noticed. Contractor does not work to
resolve funding difficulties when they arise. No attenpt made to man | oad
effort. Availability of manpower used inefficiently. Makes no effort to
man | oad unless in response to the Ft. Worth District direction. No

awar eness at Contractor’s managenent office |level of the status of

expendi tures for costs. Costs arise with no warning. Insufficient cost
breakdown to allow for effective control. Continually overruns origina
cost estimations. Shows little control of funds or expenditures. No cost
visibility in terns of the predication of cost-to-perfornmance. Contractor
depends on the Ft. Worth District for review of cost data for predictions
of cost performance. No independent cost performance anal ysis

4.2 PERFORMANCE

Above Average 71-100

Facilities and/or services delivered within the required tinefranes and
meet or exceed contract goals. No interface problens due to excellent
wor k and forethought. Thorough job of inspection of sites/areas to
alleviate all potential problemnms. |nprovenents are nmade i ndependently,

wi thin avail abl e resources. Services are conpleted as required. A ways
meets and exceeds standards within available resources. Overall effort is
wel | structured and coordinated so as to produce quality services. Wys
to inprove the programare constantly expl ored. Exceptional know edge of
all requirements. Work of the highest caliber and exceeds requirenments
Di spl ays great attention to detail. Services are accurate and require no
change. Interface areas are stressed to produce a conpati bl e nanagenent
structure for the project.

Aver age 61-70

Critical tinelines for housing and processing facilities are met, sone
delay in the delivery of mnor facilities and/or services. Facilities
and/ or services are acceptabl e and neet established programrequirenents
Services interface with few mnor problens. |nspection systemis adequate
to identify problems with candi date sites/areas. Contractor puts forth
recommendations for inprovenents within available resources. Services are
generally on schedule. Normally nmeets standards with minor problens.
Contractor has systemto maintain technical visibility and coordination
of overall effort. Contractor interfaces are adequately defined and
control | ed

Bel ow Aver age 0-60

Facilities and Services are nmarginal and do not neet contractual
requirements. |nspection of sites/areas are not adequate enough to
identify problens. Makes poor recommendations. Consistently does not neet
standards. Technical effort is fragnented with little attenpt to
coordinate activities. No attenpt to provide innovative fixes to

probl ems. Tendency to use methods with no thought of overall aspects of
cost, capabilities, procurement or potential operational problens.
Services requi re nunmerous corrective actions. Wrk is sloppy and
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unprof essional, and tends to | eave questionable situations. Services
and/ or investigations are inaccurate or inconplete and require much
rewor k.

4.3 COORDI NATI ON, FLEXI BI LI TY, RESPONSI VENESS.
Above Average 71-100

Al'l changes are incorporated into effort with no noticeable effect.
Qui ckly responsive to all requests. No delays in effort due to slow or
lethargic re-direction of effort. Plans have flexibility to shift
personnel as the need ari ses.

Aver age 61-70

Changes cause sone problens with effort but no serious programinpact is
evident. Responds to requests in a tinmely manner. All actions are
processed as quickly as possible. Personnel are utilized in an adequate
nanner .

Bel ow Average 0-60

Inflexible to changes. Del ays caused by sl ow pl anning or slow
i ncorporation of programchanges into effort. Responds slowmy to requests
for infornation. Cannot shift personnel as the need ari ses.

4.4 AWARD FEE APPLI CATI ON CHART
% OF AVAI LABLE AWARD

TOTAL VEI GHTED RATI NG FEE TO BE AWARDED

0-70 None
71 8
72 16
73 24
74 32
75 40
76 48
77 56
78 64
79 72
80 80
81 81
82 82
83 83
84 84
85 85
86 86
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AVH6

88 88

89 89
90 90
91 91
92 92
93 93
94 94
95 95
96 96
97 97
98 98
99 99
100 100

4.5 CONTRACTOR PERFORMANCE EVALUATI ON REPORT FOR

AWARD FEE
Above Average 71-100
Aver age 61-70
Bel ow Aver age 0- 60
Efficiency
Category Criteria Rati ngs Wi ghted Factors Rati ng
1. Funds Managenent X 30% =
and Cost Control
2. Performance X 35% =
3. Coordination, X 35% =
Flexibility,

And Responsi veness

TOTAL VEI GHTED RATI NG

H 6 52.228-4005 L1 REQUI RED | NSURANCE ( APR 1984) (52.0228-4005 L1)

As a mninmum and pursuant to contract clause entitled "Insurance--Wrk on
a CGovernnment Installation", the contractor shall maintain the follow ng

i nsur ance.

(a) Worknen's conpensation and enployers' liability insurance in
conpliance with applicable state statutes, with a m ni mum enpl oyers'
liability coverage of $100, 000.

(b) Conprehensive general liability insurance for bodily injury in

the minimumlimts of $500,000 per occurrence. No property damage
liability insurance is required.

(c) Conprehensive autonobile liability insurance covering the

operation of all autonobiles used in connection with the performance of
the contract in the mninumlimts of $200,000 per person and $500, 000 per
occurrence for bodily injury and $20,000 per occurrence for property
danage.
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H 7 52. 0- 4039 YEAR 2000 COVPLI ANCE (JULY 1998) (52.0000-4039)

In accordance with FAR 39.106, the contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
as well as any subsequent task/delivery orders issued under this contract
(if applicable), all information technol ogy contained therein shall be Year
2000 conpliant. Specifically the contractor shall

a. Perform maintain, and provide an inventory of all major
conponents to include structures, equipnment, itens, parts, and furnishings
under this contract and each task/delivery order that may be affected by
the Y2K conpli ance requirenent

b. Indicate whether each conponent is currently Year 2000 conpli ant
or requires an upgrade for conpliance prior to government acceptance

(End of Paragraph)

H 8 52. 0- 4040 REQUI RED | NVENTORY OF | NFORNVATI ON TECHNOLOGY (52. 0000- 4040)

I n accordance with paragraph 52.0000-4039, "Year 2000 Conpliance", the
inventory of all information technol ogy, including enbedded systems (i.e.,
m croprocessor - based equi prent) furni shed under this contract which may be
affected by the Year 2000 conpliance requirenment shall contain the
follow ng information:

a. Contract nunber, project title, name of contractor

b. Equi prent nane/ | abe

c. Indication on whether the information technology is currently Year 2000
conpliant or requires an upgrade for conpliance prior to government

accept ance

c. Manufacturer's nodel/serial number and date manufactured

d. Specific location of equipnent, i.e., building/room nunber

e. |If equipnment is a controller only, indicate what other equipnent is
controlled by this controller

f. Interoperability: identify any other equipnent that is

sendi ng/receiving information to nmonitor or control said equi pnent

g. If aPC including laptop, is required to program update data, etc.
of said equipnment, provide PC specifications, operating software nanme and
versi on number

h. Method used to deternine Y2K conpliance, i.e., field test,

manuf acturer's Statenent of Conpliance, etc

See Section J, Appendix G for a list of exanples of enbedded systens.

(End of Paragraph)

END OF SECTION H
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APPENDIX G

EXAMPLES OF EMBEDDED SYSTEMS

Refer to paragraphs 52.000-4039 entitled, “Year 2000 Compliance” and 52.0000-4040 entitled, “Required

Inventory of Information Technology” in Section H, Special Contract Requirements. Embedded
systems may include, but are not limited to, the items listed below.

Heating Ventilation & Air Cond. (HVAC)

Thermostats w/ microchips
Building HVAC Control Systems
Chiller Control Systems

Boiler & Furnace Control Systems
Humidity Control Systems

Traffic Signals/Controls

Traffic Signal Controllers
Traffic Monitoring Systems
Car Parking and other Metering Systems

Fire Detection and Control

Fire Alarm Systems
Internal/External Sprinkler Systems
Fire Detection Systems

Fire Recorder Systems

Kitchen Fire Suppression Systems
Halon Systems

Carbon Dioxide Systems

Fire Trucks

Rescue Vehicles

Other Safety Related Systems

911 Emergency Tracking Systems
Emergency Notification Systems
Emergency Radio Systems

Elec Utility Mgt/Power Control Systems

Energy Demand Meters

Generator Control Systems

Energy Metering Systems

Emergency Generators

Emergency Lighting

Power Distribution System

Lighting Controls

Uninterruptable Power Supplies (UPS)

Water & Sewer Systems

Pump Controller Systems
Cooling/Heating Controller Systems
Potable/Process Purification Systems
Disinfectant Systems

Flow Monitoring Systems

Sampling & Testing Systems

Grounds Control Devices/Systems

Automated Sprinkler Systems
Automated Chemical Disbursement Sys
Grounds Maintenance Equipment

Environmental Testing/Control Systems

Built-In Test Equipment (BIT)
Envir. Alarm Systems (Gas, Sewage Lift)
Underground Storage Tank Monitoring Sys

Non-Vehicle People Movers

Elevators/Elevator Controllers
Escalator/Escalator Controllers
Slideways/Slideway Controllers
Lifts/Lift Controllers

Warehouses

Auto Inventory Retrieval Systems

Robotics

Automated Identification Technology (AIT)/
Barcode Based Systems

Vehicles

Sedans

Pick-up trucks

Waste removal trucks
Earth movers & Excavators
Forklifts

Bucket Trucks
Ambulances
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APPENDIX G (Continued)

EXAMPLES OF EMBEDDED SYSTEMS

Security (other than locks) Systems

Intrusion Detection Systems
Non-Video Monitoring Systems
Video Monitoring Systems
Vault Systems

Traffic Monitoring Systems

Security - Lock Systems

Electronic Lock Systems
Card Reader Access Systems

Other Equipment

Cash Register Systems

Credit Card Reader Systems

Health Assessment Systems

Swimming Pool Filtration Systems
Golf/Athletic Field Irrigation Systems
Advertising Elect. Messaging Systems
Security Systems(Lights, Monitors, Locks)
Automated Bowling Scorers
Automotive Test Equipment
Amusement Machines

Automated or Digital Fitness Equipment
Automated Time Card Machines
Fitness Equipment

Automated Time Card Machines
Scanner Systems (Inv, POS, Registration)
Automated Recycling Equip & Systems
Automated Beverage Control Systems
Automated Special Events Systems
Automated Grounds Equipment

VCRs and Camcorders

Child Care Digital Equipment

Devices in Medical Facilities

Occ. Health/Industrial Hygiene Equipment
Health Promotional Equipment/Iltems
Health Care Equipment:

Patient Monitoring Systems

Pharmacy control & dispensing Systems
X-Ray Equipment Control Systems

Electronic Equipment

Fax Machines

Optical Scanners - Bar Code Readers
Video Conference Equipment

VCRs

Mail Sorters

Postage Meters & Automated Scales
Copy Machines

Printing Machines

Records Management Equipment
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